



PERRIS UNION

HIGH SCHOOL DISTRICT

Jonathan L. Greenberg, Ed.D
Superintendent

Grant Bennett
Assistant Superintendent
Educational Services
Tonya Davis
Chief Human
Resources Officer
Candace Reines
Assistant Superintendent
Business Services

District Administration Center
155 E. Fourth Street
Perris, CA 92570
951-943-6369

www.puhsd.org [@puhsd](https://twitter.com/puhsd) [f](https://www.facebook.com/PerrisUnionHSD) [i](https://www.instagram.com/PerrisUnionHSD) PerrisUnionHSD

DATE: April 4, 2016

FROM: Nick Newkirk

PROJECT: Bid #040816 - PUHSD Makerspace Projects

SUBJECT: ADDENDUM # 1

The following changes and/or additions to the Project Documents shall apply to bids made for and to the execution of the various parts of the work affected and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all bidders so that the proper allowances may be made in strict accordance with the addendum.

Bidder shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

In case of conflict between Project Documents and this Addendum, this Addendum shall govern.

ITEM #1: Per discussions at the mandatory job walk, the Scope of Work shall be amended to include the following:

- A. The Academy: The built-in counter tops must be butcher block
- B. California Military Institute: T-bar to remain, HVAC, ducting and lighting to remain at existing height. Replace all ceiling tiles.
- C. All sites: The finish for all wall-talkers will be # 4

Respectfully,

Nick Newkirk, Director of Purchasing
nick.newkirk@puhsd.org